Requirement #


95-42.2�
Title


Sun ULTRA-2 Hardware Configuration�
�
Originator of Requirement (include telephone #)


Kathey Bailey, PMA-233  (703) 604-3426  x-7906


Technical POC:  Jim Palinkas, NAWCWPNS, Point Mugu, CA., (805) 989-3782�
�
PART I�
�
Statement of Requirement (SOR)


Purpose:  To port TAMPS 6.1 software application on to a stand-alone ULTRA-2 workstation running SOLARIS 2.5.1. No changes to TAMPS 6.1 operational procedures. TAMPS 6.1 and TAMPS 6.1.1 shall be functionally equal. TAMPS 6.1.1 will include all TAMPS 6.1 MPMs with the following exceptions: F/A-18, SLAM, HARM and JSOW/JDAM.


Requirement:  TAMPS 6.1 Core, MPM and  Development Case Tool software applications shall be capable of executing on Solaris 2.5.1 operating system on the following hardware configuration (See Attacment A for more information):


Sun ULTRA - 2 Model 1200 with:


20î Color Monitor


Keyboard with Mouse or Trackball


256 MB RAM


Creator Graphics Frame Buffer {1280 x 1024}


18 GB Hard Disk Space  (SCSI) (Removable) 


3.5” Floppy Disk Drive


CD-ROM Drive (SCSI)


8mm tape drive with 14 GB capacity (SCSI)


2 Serial ports (built-in)


Parallel port


Ethernet Controller


Color Printer


Black and White Printer


DATA Loaders


SCSI Interfaces (MDLR-S, DSUR-S, TIDS)


RS-232 Interfaces ( TID, CYZ-10, SLAM MLV)


•     UPS (Shipboard)�
�
�
�
�
Requirement Source (Indicate whether by letter, FRD ¶, SRS ¶, ORD ¶, TEMP ¶, Meeting minutes, etc.)


Result of FY-97 hardware decision and ORD requirement for 1190 systems.�
�
Criticality ("X" highest appropriate level and indicate rationale at right)


____	Safety of Flight (relative to data load)


___X_	Mission Critical (relative to mission of a/c, wpn. or system)


____	Mission Required (a mission subarea which cannot be accom�plish��ed if requirement not met.�
Criticality Rationale


Impact:	If this SOR is not satisfied, approximately 100 TAMPS sites will not be able to load or execute TAMPS software.


Workaround:	Don’t field TAMPS 6.1.1 software applications at the 100 TAMPS planned sites.�
�
Requirement Sponsor


PMA-233�
Sponsor ($)


PMA-233�
�
Validation Event and Date (e.g., SCRB, SRR)


• SOR Initiation per PMA-233 Phoncon 12/9/96


• TAMPS 6.1.1 TIM 3/5/97


• Hardware IPT 4/10/97 - Added the Xerox C55mp and removed the Cannon CJ10 and HP 6mp from the hardware configuration list.


• E-2C MPM meeting on 5/1/97 with Ralf Glenn (NRaD) - Remove provision for E-2C TIDS.


• TAMPS 6.1.1 PMR 5/7/97


• TAMPS 6.1.1 BRR on 7/1/97. TAMPS 6.1.1 will include all TAMPS 6.1 MPMs with the following exceptions: F/A-18, SLAM, HARM and JSOW/JDAM.
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